



Board of County Commissioners Agenda Request

8A
Agenda Item #

Requested Meeting Date: 4-25-23

Title of Item: Award Contract 20233

<input checked="" type="checkbox"/> REGULAR AGENDA	Action Requested:	<input type="checkbox"/> Direction Requested
<input type="checkbox"/> CONSENT AGENDA	<input type="checkbox"/> Approve/Deny Motion	<input type="checkbox"/> Discussion Item
<input type="checkbox"/> INFORMATION ONLY	<input checked="" type="checkbox"/> Adopt Resolution (attach draft) <i>*provide copy of hearing notice that was published</i>	<input type="checkbox"/> Hold Public Hearing*

Submitted by: John Welle	Department: Highway Department
------------------------------------	--

Presenter (Name and Title): John Welle, Aitkin County Engineer	Estimated Time Needed: 10 minutes
--	---

Summary of Issue:
Bids were opened on Monday, April 10, 2023, for Contract No. 20233 which includes the following four projects:

SAP 001-631-003 - Bituminous resurfacing on 3.7 miles of CH 31 north of Tamarack
 SAP 001-640-003 - Bituminous resurfacing on 4.9 miles of CH 40 north of McGregor
 SAP 001-030-008 - Bituminous patches on various county highways
 CP 001-062-004 - Bituminous resurfacing on 2.5 miles of CH 62 west of McGregor

As shown on the attached abstract of bids, four bids were received with Hawkinson Construction Company Inc. - Grand Rapids, MN submitting the low bid in the amount of \$2,265,059.97. With the cost of this contract estimated at \$2,490,185.35, the low bid is 9.04% below the estimated amount.

Alternatives, Options, Effects on Others/Comments:

Recommended Action/Motion:
Recommend Award of Contract 20233 to Hawkinson Construction Company Inc. by attached resolution.

Financial Impact:
 Is there a cost associated with this request? Yes No
 What is the total cost, with tax and shipping? \$ 2,265,059.97
 Is this budgeted? Yes No *Please Explain:*

Aitkin County
Contract Bid Abstract

Contract No.: 20233
Project No.: SAP 001-631-003, SAP 001-640-003, SAP 001-030-008, CP 001-062-004

Bid Opening: April 10, 2023, at 2:00 PM
Project Name: Bituminous Mill & Overlay with Striping, Bituminous Patching

		SAP 601-631-003 - Bituminous Mill/ Overlay/ Striping			Engineers Estimate		Hawkinson Construction Co, Inc. - Grand Rapids, MN		KGM Contractors, Inc - Angora, MN		Anderson Brothers Construction Co of Brainerd LLC - Brainerd, MN		Duininck, Inc. - Prinsburg, MN	
Line	ITEM	QUANTITY	Est Price	Est Total	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total
1	2021.5 MOBILIZATION	LS	1	\$20,000.00	\$20,000.00	\$7,000.00	\$7,000.00	\$72,600.00	\$72,600.00	\$24,000.00	\$24,000.00	\$69,250.00	\$69,250.00	
2	2051.5 MAINT AND RESTORATION OF HAUL ROADS	LS	1	\$1,000.00	\$1,000.00	\$1.00	\$1.00	\$1,200.00	\$1,200.00	\$1.00	\$1.00	\$1.00	\$1.00	
3	2118.51 AGGREGATE SURFACING CLASS SPECIAL	TON	1564	\$20.00	\$31,280.00	\$22.00	\$34,408.00	\$17.50	\$27,370.00	\$22.50	\$35,190.00	\$44.40	\$69,441.60	
4	2232.5 MILL BITUMINOUS SURFACE (1.5")	S Y	66310	\$1.25	\$82,887.50	\$0.71	\$47,080.10	\$1.00	\$66,310.00	\$0.90	\$59,679.00	\$2.25	\$149,197.50	
5	2357.51 BITUMINOUS MATERIAL FOR TACK COAT	GAL	9947	\$2.50	\$24,867.50	\$3.30	\$32,825.10	\$3.00	\$29,841.00	\$2.55	\$25,364.85	\$0.01	\$99.47	
6	2360.51 TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	7789	\$63.00	\$490,707.00	\$54.90	\$427,616.10	\$54.50	\$424,500.50	\$60.00	\$467,340.00	\$84.25	\$656,223.25	
7	2563.6 TRAFFIC CONTROL	LS	1	\$5,000.00	\$5,000.00	\$4,200.00	\$4,200.00	\$3,500.00	\$3,500.00	\$4,200.00	\$4,200.00	\$2,500.00	\$2,500.00	
8	2580.5 INTERIM PAVEMENT MARKING	L F	12765	\$0.20	\$2,553.00	\$0.16	\$2,042.40	\$0.12	\$1,531.80	\$0.44	\$5,616.60	\$0.19	\$2,425.35	
9	2582.5 4" SOLID LINE MULTI-COMPONENT	L F	39560	\$0.45	\$17,802.00	\$0.38	\$15,032.80	\$0.45	\$17,802.00	\$0.42	\$16,615.20	\$0.38	\$15,032.80	
10	2582.5 4" BROKEN LINE MULTI-COMPONENT	L F	3650	\$0.45	\$1,642.50	\$0.38	\$1,387.00	\$0.45	\$1,642.50	\$0.42	\$1,533.00	\$0.38	\$1,387.00	
Totals for project SAP 001-631-003					\$677,739.50		\$571,592.50		\$646,297.80		\$639,539.65		\$965,557.97	
% of Estimate for Project SAP 001-631-003							-15.66%		-4.64%		-5.64%		42.47%	

		SAP 001-640-003 - Bituminous Mill/ Overlay/ Striping			Engineers Estimate		Hawkinson Construction Co, Inc. - Grand Rapids, MN		KGM Contractors, Inc - Angora, MN		Anderson Brothers Construction Co of Brainerd LLC - Brainerd, MN		Duininck, Inc. - Prinsburg, MN	
Line	ITEM	QUANTITY	Est Price	Est Total	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total
1	2021.5 MOBILIZATION	LS	1	\$35,000.00	\$35,000.00	\$21,000.00	\$21,000.00	\$11,000.00	\$11,000.00	\$23,000.00	\$23,000.00	\$69,250.00	\$69,250.00	
2	2051.5 MAINT AND RESTORATION OF HAUL ROADS	LS	1	\$1,000.00	\$1,000.00	\$1.00	\$1.00	\$1,200.00	\$1,200.00	\$1.00	\$1.00	\$1.00	\$1.00	
3	2104.5 REMOVE BITUMINOUS PAVEMENT	S Y	6471	\$2.50	\$16,177.50	\$4.02	\$26,013.42	\$2.00	\$12,942.00	\$2.50	\$16,177.50	\$6.95	\$44,973.45	
4	2106.51 EXCAVATION - SUBGRADE	C Y	348	\$15.00	\$5,220.00	\$10.05	\$3,497.40	\$21.00	\$7,308.00	\$12.65	\$4,402.20	\$36.35	\$12,649.80	
5	2106.51 GRANULAR EMBANKMENT (CV)	C Y	187	\$20.00	\$3,740.00	\$14.07	\$2,631.09	\$32.00	\$5,984.00	\$18.00	\$3,366.00	\$80.95	\$15,137.65	
6	2106.61 SALVAGE AGGREGATE (CV)	C Y	111	\$15.00	\$1,665.00	\$15.07	\$1,672.77	\$26.00	\$2,886.00	\$25.00	\$2,775.00	\$12.90	\$1,431.90	
7	2108.5 GEOTEXTILE FABRIC TYPE 5	S Y	400	\$2.50	\$1,000.00	\$2.01	\$804.00	\$5.00	\$2,000.00	\$5.50	\$2,200.00	\$2.55	\$1,020.00	
8	2118.51 AGGREGATE SURFACING CLASS SPECIAL	TON	3265	\$20.00	\$65,300.00	\$22.00	\$71,830.00	\$15.50	\$50,607.50	\$21.50	\$70,197.50	\$39.55	\$129,130.75	
9	2123.51 DOZER	hour	8	\$225.00	\$1,800.00	\$477.37	\$3,818.96	\$675.00	\$5,400.00	\$175.00	\$1,400.00	\$220.00	\$1,760.00	
10	2211.51 AGGREGATE BASE CLASS 5	TON	3249	\$25.00	\$81,225.00	\$19.92	\$64,720.08	\$16.00	\$51,984.00	\$15.75	\$51,171.75	\$34.00	\$110,466.00	
11	2232.5 MILL BITUMINOUS SURFACE (1.5")	S Y	89037	\$1.25	\$111,296.25	\$0.74	\$65,887.38	\$0.75	\$66,777.75	\$0.80	\$71,229.60	\$2.20	\$195,881.40	
12	2357.51 BITUMINOUS MATERIAL FOR TACK COAT	GAL	13922	\$2.50	\$34,805.00	\$3.30	\$45,942.60	\$3.00	\$41,766.00	\$2.55	\$35,501.10	\$0.01	\$139.22	
13	2360.51 TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	11991	\$63.00	\$755,433.00	\$56.60	\$678,690.60	\$53.00	\$635,523.00	\$59.50	\$713,464.50	\$87.55	\$1,049,812.05	
14	2451.51 COARSE AGGREGATE BEDDING (LV)	C Y	74	\$50.00	\$3,700.00	\$83.41	\$6,172.34	\$62.00	\$4,588.00	\$38.50	\$2,849.00	\$103.80	\$7,681.20	
15	2502.5 4" PRECAST CONCRETE HEADWALL	EACH	2	\$225.00	\$450.00	\$326.62	\$653.24	\$775.00	\$1,550.00	\$950.00	\$1,900.00	\$378.00	\$756.00	
16	2502.5 4" PERF TP PIPE DRAIN	L F	400	\$6.00	\$2,400.00	\$13.06	\$5,224.00	\$16.00	\$6,400.00	\$5.50	\$2,200.00	\$21.60	\$8,640.00	
17	2563.6 TRAFFIC CONTROL	LS	1	\$5,000.00	\$5,000.00	\$7,300.00	\$7,300.00	\$8,200.00	\$8,200.00	\$8,000.00	\$8,000.00	\$4,200.00	\$4,200.00	
18	2573.5 SILT FENCE, TYPE HI	L F	1275	\$2.50	\$3,187.50	\$4.01	\$5,112.75	\$4.20	\$5,355.00	\$3.30	\$4,207.50	\$3.00	\$3,825.00	
19	2575.5 TURF ESTABLISHMENT	LS	1	\$5,000.00	\$5,000.00	\$9,798.59	\$9,798.59	\$11,000.00	\$11,000.00	\$11,500.00	\$11,500.00	\$12,900.00	\$12,900.00	
20	2580.5 INTERIM PAVEMENT MARKING	L F	82440	\$0.20	\$16,488.00	\$0.16	\$13,190.40	\$0.12	\$9,892.80	\$0.22	\$18,136.80	\$0.19	\$15,663.60	

		SAP 001-640-003 - Bituminous Mill/ Overlay/ Striping		Engineers Estimate		Hawkinson Construction Co, Inc. - Grand Rapids, MN		KGM Contractors, Inc - Angora, MN		Anderson Brothers Construction Co of Brainerd LLC - Brainerd, MN		Duininck, Inc. - Prinsburg, MN	
Line	ITEM	QUANTITY	Est Price	Est Total	Price	Total	Price	Total	Price	Total	Price	Total	
21	2582.5 4" SOLID LINE MULTI-COMPONENT	LF	77385	\$0.45	\$34,823.25	\$0.38	\$29,406.30	\$0.45	\$34,823.25	\$0.42	\$32,501.70	\$0.38	\$29,406.30
22	2582.5 4" BROKEN LINE MULTI-COMPONENT	LF	4070	\$0.45	\$1,831.50	\$0.38	\$1,546.60	\$0.45	\$1,831.50	\$0.42	\$1,709.40	\$0.38	\$1,546.60
Totals for project SAP 001-640-003					\$1,186,542.00		\$1,064,913.52		\$979,018.80		\$1,077,890.55		\$1,716,271.92
% of Estimate for Project SAP 001-640-003							-10.25%		-17.49%		-9.16%		44.64%

		SAP 001-030-008 - Bituminous Patching on Various County Roads		Engineers Estimate		Hawkinson Construction Co, Inc. - Grand Rapids, MN		KGM Contractors, Inc - Angora, MN		Anderson Brothers Construction Co of Brainerd LLC - Brainerd, MN		Duininck, Inc. - Prinsburg, MN	
Line	ITEM	QUANTITY	Est Price	Est Total	Price	Total	Price	Total	Price	Total	Price	Total	
1	2021.5 MOBILIZATION	LS	1	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$36,000.00	\$36,000.00	\$11,000.00	\$11,000.00	\$69,250.00	\$69,250.00
2	2051.5 MAINT AND RESTORATION OF HAUL ROADS	LS	1	\$1,000.00	\$1,000.00	\$1.00	\$1.00	\$1,200.00	\$1,200.00	\$1.00	\$1.00	\$1.00	\$1.00
3	2104.5 REMOVE BITUMINOUS PAVEMENT	S Y	313	\$6.00	\$1,878.00	\$7.03	\$2,200.39	\$12.00	\$3,756.00	\$5.50	\$1,721.50	\$17.25	\$5,399.25
4	2106.51 EXCAVATION - COMMON	C Y	69	\$15.00	\$1,035.00	\$39.00	\$2,691.00	\$60.00	\$4,140.00	\$16.00	\$1,104.00	\$53.70	\$3,705.30
5	2106.51 SELECT GRANULAR EMBANKMENT (CV)	C Y	27	\$30.00	\$810.00	\$12.56	\$339.12	\$54.00	\$1,458.00	\$40.00	\$1,080.00	\$88.65	\$2,393.55
6	2118.51 AGGREGATE SURFACING CLASS 5	TON	142	\$25.00	\$3,550.00	\$15.58	\$2,212.36	\$85.00	\$12,070.00	\$27.50	\$3,905.00	\$47.35	\$6,723.70
7	2211.51 AGGREGATE BASE CLASS 5	TON	111	\$25.00	\$2,775.00	\$27.13	\$3,011.43	\$34.50	\$3,829.50	\$27.50	\$3,052.50	\$32.70	\$3,629.70
8	2232.5 MILL BITUMINOUS SURFACE (2.0")	S Y	4299	\$4.00	\$17,196.00	\$7.91	\$34,005.09	\$6.00	\$25,794.00	\$5.00	\$21,495.00	\$6.35	\$27,298.65
9	2357.51 BITUMINOUS MATERIAL FOR TACK COAT	GAL	867	\$2.00	\$1,734.00	\$5.00	\$4,335.00	\$3.00	\$2,601.00	\$2.55	\$2,210.85	\$0.01	\$8.67
10	2360.51 TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	1109	\$85.00	\$94,265.00	\$100.00	\$110,900.00	\$110.00	\$121,990.00	\$95.00	\$105,355.00	\$84.60	\$93,821.40
11	2502.5 4" PRECAST CONCRETE HEADWALL	EACH	2	\$200.00	\$400.00	\$326.62	\$653.24	\$775.00	\$1,550.00	\$950.00	\$1,900.00	\$378.00	\$756.00
12	2502.5 4" PERF TP PIPE DRAIN	LF	60	\$5.00	\$300.00	\$18.59	\$1,115.40	\$18.00	\$1,080.00	\$5.50	\$330.00	\$21.60	\$1,296.00
13	2563.6 TRAFFIC CONTROL	LS	1	\$5,000.00	\$5,000.00	\$2,600.00	\$2,600.00	\$5,500.00	\$5,500.00	\$2,500.00	\$2,500.00	\$3,400.00	\$3,400.00
14	2582.5 4" SOLID LINE MULTI-COMPONENT	LF	2330	\$0.30	\$699.00	\$0.38	\$885.40	\$0.45	\$1,048.50	\$0.42	\$978.60	\$0.38	\$885.40
15	2582.5 6" SOLID LINE MULTI-COMPONENT	LF	3909	\$0.40	\$1,563.60	\$0.53	\$2,071.77	\$0.60	\$2,345.40	\$0.59	\$2,306.31	\$0.53	\$2,071.77
16	2582.5 4" BROKEN LINE MULTI-COMPONENT	LF	90	\$0.30	\$27.00	\$0.38	\$34.20	\$0.45	\$40.50	\$0.42	\$37.80	\$0.38	\$34.20
17	2582.5 6" BROKEN LINE MULTI-COMPONENT	LF	310	\$0.40	\$124.00	\$0.53	\$164.30	\$0.60	\$186.00	\$0.59	\$182.90	\$0.53	\$164.30
Totals for project SAP 001-030-008					\$137,356.60		\$187,219.70		\$224,588.90		\$159,160.46		\$220,838.89
% of Estimate for Project SAP 001-030-008							36.30%		63.51%		15.87%		60.78%

		CP 001-062-004 - Resurfacing		Engineers Estimate		Hawkinson Construction Co, Inc. - Grand Rapids, MN		KGM Contractors, Inc - Angora, MN		Anderson Brothers Construction Co of Brainerd LLC - Brainerd, MN		Duininck, Inc. - Prinsburg, MN	
Line	ITEM	QUANTITY	Est Price	Est Total	Price	Total	Price	Total	Price	Total	Price	Total	
1	2021.5 MOBILIZATION	LS	1	\$12,000.00	\$12,000.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$11,000.00	\$11,000.00	\$69,250.00	\$69,250.00
2	2051.5 MAINT AND RESTORATION OF HAUL ROADS	LS	1	\$1,000.00	\$1,000.00	\$1.00	\$1.00	\$1,200.00	\$1,200.00	\$1.00	\$1.00	\$1.00	\$1.00
3	2104.5 REMOVE PIPE CULVERTS	LF	106	\$20.00	\$2,120.00	\$11.05	\$1,171.30	\$16.50	\$1,749.00	\$38.75	\$4,107.50	\$20.35	\$2,157.10
4	2104.5 REMOVE BITUMINOUS PAVEMENT	S Y	555	\$4.00	\$2,220.00	\$2.01	\$1,115.55	\$3.50	\$1,942.50	\$5.50	\$3,052.50	\$17.65	\$9,795.75
5	2106.51 EXCAVATION - COMMON	C Y	730	\$10.00	\$7,300.00	\$11.56	\$8,438.80	\$16.00	\$11,680.00	\$15.50	\$11,315.00	\$40.90	\$29,857.00
6	2118.51 AGGREGATE SURFACING CLASS SPECIAL	TON	855	\$30.00	\$25,650.00	\$23.00	\$19,665.00	\$31.50	\$26,932.50	\$28.00	\$23,940.00	\$36.35	\$31,079.25
7	2211.51 AGGREGATE BASE (CV) CLASS 5	C Y	206	\$40.00	\$8,240.00	\$46.23	\$9,523.38	\$48.50	\$9,991.00	\$33.00	\$6,798.00	\$39.95	\$8,229.70
8	2211.51 STOCKPILE AGGREGATE	TON	1400	\$15.00	\$21,000.00	\$4.00	\$5,600.00	\$4.00	\$5,600.00	\$8.50	\$11,900.00	\$9.50	\$13,300.00
9	2232.5 MILL BITUMINOUS SURFACE (1.0")	S Y	41017	\$1.25	\$51,271.25	\$0.60	\$24,610.20	\$0.80	\$32,813.60	\$0.90	\$36,915.30	\$1.45	\$59,474.65

		CP 001-062-004 - Resurfacing		Engineers Estimate		Hawkinson Construction Co, Inc. - Grand Rapids, MN		KGM Contractors, Inc - Angora, MN		Anderson Brothers Construction Co of Brainerd LLC - Brainerd, MN		Duininck, Inc. - Prinsburg, MN		
Line	ITEM	QUANTITY	Est Price	Est Total	Price	Total	Price	Total	Price	Total	Price	Total	Price	Total
10	2357.51 BITUMINOUS MATERIAL FOR TACK COAT	GAL	6236	\$2.00	\$12,472.00	\$3.30	\$20,578.80	\$3.00	\$18,708.00	\$2.55	\$15,901.80	\$0.01	\$62.36	
11	2360.51 TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	4992	\$60.00	\$299,520.00	\$57.20	\$285,542.40	\$57.50	\$287,040.00	\$65.00	\$324,480.00	\$83.95	\$419,078.40	
12	2451.51 GRANULAR BACKFILL (LV)	C Y	412	\$22.00	\$9,064.00	\$15.58	\$6,418.96	\$31.00	\$12,772.00	\$18.50	\$7,622.00	\$90.65	\$37,347.80	
13	2451.51 COARSE AGGREGATE BEDDING (CV)	C Y	10	\$55.00	\$550.00	\$115.57	\$1,155.70	\$69.00	\$690.00	\$38.50	\$385.00	\$96.10	\$961.00	
14	2501.5 28" SPAN RC PIPE-ARCH APRON	EACH	4	\$1,200.00	\$4,800.00	\$2,261.21	\$9,044.84	\$2,125.00	\$8,500.00	\$1,800.00	\$7,200.00	\$1,583.00	\$6,332.00	
15	2501.5 28" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	92	\$110.00	\$10,120.00	\$192.96	\$17,752.32	\$250.00	\$23,000.00	\$245.00	\$22,540.00	\$200.00	\$18,400.00	
16	2563.6 TRAFFIC CONTROL	LS	1	\$10,000.00	\$10,000.00	\$3,400.00	\$3,400.00	\$4,100.00	\$4,100.00	\$3,400.00	\$3,400.00	\$3,000.00	\$3,000.00	
17	2580.5 INTERIM PAVEMENT MARKING	L F	9600	\$0.20	\$1,920.00	\$0.16	\$1,536.00	\$0.12	\$1,152.00	\$0.55	\$5,280.00	\$0.19	\$1,824.00	
18	2582.5 4" BROKEN LINE MULTI-COMPONENT	L F	2680	\$0.30	\$804.00	\$0.38	\$1,018.40	\$0.45	\$1,206.00	\$0.42	\$1,125.60	\$0.38	\$1,018.40	
19	2582.5 4" SOLID LINE MULTI-COMPONENT	L F	28320	\$0.30	\$8,496.00	\$0.38	\$10,761.60	\$0.45	\$12,744.00	\$0.42	\$11,894.40	\$0.38	\$10,761.60	
Totals for project CP 001-062-004					\$488,547.25		\$441,334.25		\$476,820.60		\$508,858.10		\$721,930.01	
% of Estimate for Project CP 001-062-004							-9.66%		-2.40%		4.16%		47.77%	
Totals for Contract 20233					\$2,490,185.35		\$2,265,059.97		\$2,326,726.10		\$2,385,448.76		\$3,624,598.79	
% of Estimate for Contract 20233							-9.04%		-6.56%		-4.21%		45.56%	

I hereby certify that this is an exact reproduction of bids received.

Certified By: John Welle Digitally signed by John Welle
Date: 2023.04.11 18:44:25 -0500 License No. 24340

Date: 4-11-23

CERTIFIED COPY OF RESOLUTION OF COUNTY BOARD OF AITKIN COUNTY, MINNESOTA

ADOPTED April 25, 2023

By Commissioner: xxx

20230425-xxx

Award Contract 20233

WHEREAS, Contract No. 20233 is for construction of S.A.P 001-631-003, S.A.P. 001-640-003. S.A.P. 001-030-008, and C.P. 001-062-004, and

WHEREAS, sealed bids were opened for this project at 2:00 p.m. on Monday, April 10, 2023 with a total of four bids received, and

WHEREAS, Hawkinson Construction Company Inc., Grand Rapids, MN was the lowest responsible bidder in the amount of \$2,265,059.97.

THEREFORE, BE IT RESOLVED, that Hawkinson Construction Company Inc. is awarded Contract No. 20233.

BE IT FURTHER RESOLVED, that the chairperson of the Aitkin County Board and the Aitkin County Administrator are hereby authorized and directed to enter into a contract on behalf of Aitkin County with said low bidder upon presentation of proper contract documents.

Commissioner xxx moved the adoption of the resolution and it was declared adopted upon the following vote

FIVE MEMBERS PRESENT

All Members Voting xxx

**STATE OF MINNESOTA}
COUNTY OF AITKIN}**

I, Jessica Seibert, County Administrator, Aitkin County, Minnesota do hereby certify that I have compared the foregoing with the original resolution filed in the Administration Office of Aitkin County in Aitkin, Minnesota as stated in the minutes of the proceedings of said Board on the 25th day of April 2023, and that the same is a true and correct copy of the whole thereof.

Witness my hand and seal this 25th day of April 2023

Jessica Seibert
County Administrator