



# Board of County Commissioners Agenda Request

**3A**  
Agenda Item #

**Requested Meeting Date:** 12-19-23

**Title of Item:** Award Contract 20241

<input checked="" type="checkbox"/> REGULAR AGENDA <input type="checkbox"/> CONSENT AGENDA <input type="checkbox"/> INFORMATION ONLY	<b>Action Requested:</b> <input type="checkbox"/> Approve/Deny Motion <input checked="" type="checkbox"/> Adopt Resolution (attach draft) <small><i>*provide copy of hearing notice that was published</i></small>	<input type="checkbox"/> Direction Requested <input type="checkbox"/> Discussion Item <input type="checkbox"/> Hold Public Hearing*
<b>Submitted by:</b> John Welle		<b>Department:</b> Highway Department
<b>Presenter (Name and Title):</b> John Welle		<b>Estimated Time Needed:</b> 5 minutes
<b>Summary of Issue:</b> Bids were opened on Monday, December 4, 2023, for Contract No. 20241 which includes project SP 001-605-016 - bridge replacement on CH 5 over the Willow River. All construction costs for this project will be paid by a federal Bridge Formula Program (BFP) grant.  As shown on the attached abstract of bids, four bids were received with S&R Reinforcing Inc. - Aitkin, MN submitting the low bid in the amount of \$1,050,797.20. With the cost of this contract estimated at \$1,017,651.00, the low bid is 3.26% above the estimated amount.		
<b>Alternatives, Options, Effects on Others/Comments:</b>		
<b>Recommended Action/Motion:</b> Award Contract 20241 to S&R Reinforcing, Inc. by attached resolution.		
<b>Financial Impact:</b> Is there a cost associated with this request? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No What is the total cost, with tax and shipping? \$ 1,050,797.20 Is this budgeted? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No      Please Explain:		

Legally binding agreements must have County Attorney approval prior to submission.

**Aitkin County  
Bid Abstract**

Project Name: Willow River Bridge Replacement on CSAH 5  
 Bid Opening: December 4, 2023 at 2:00 PM

Contract No: 20241  
 Project No: SP 001-605-016

Project: SP 001-605-016 - Willow River Bridge Replacement on CSAH 5						S & R Reinforcing, Inc. - Aitkin, MN		Redstone Construction, LLC - Mora, MN		Structural Specialties Inc. - Hutchinson, MN		Northland Constructors of Duluth, Inc. - Duluth, MN		
Line	Number	Description	Unit	Quantity	Estimated Price	Estimated Total	Price	Total	Price	Total	Price	Total	Price	Total
<b>Non Participating</b>														
10	2442.501	REMOVE EXISTING BRIDGE	LS	1	\$30,000.00	\$30,000.00	\$30,236.00	\$30,236.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$47,500.00	\$47,500.00
24	2101.501	CLEARING AND GRUBBING	LS	1	\$1,500.00	\$1,500.00	\$5,500.00	\$5,500.00	\$3,000.00	\$3,000.00	\$5,500.00	\$5,500.00	\$2,000.00	\$2,000.00
25	2106.507	EXCAVATION - COMMON (P)	C Y	327	\$8.00	\$2,616.00	\$13.00	\$4,251.00	\$20.00	\$6,540.00	\$16.00	\$5,232.00	\$16.00	\$5,232.00
26	2106.507	COMMON EMBANKMENT (CV)	C Y	1,318	\$16.00	\$21,088.00	\$19.00	\$25,042.00	\$10.00	\$13,180.00	\$19.00	\$25,042.00	\$35.00	\$46,130.00
27	2118.507	AGGREGATE SURFACING (CV) CLASS 5 (P)	C Y	382	\$60.00	\$22,920.00	\$30.00	\$11,460.00	\$35.00	\$13,370.00	\$32.00	\$12,224.00	\$57.00	\$21,774.00
28	2573.503	SILT FENCE, TYPE MS	LF	1,640	\$4.00	\$6,560.00	\$3.00	\$4,920.00	\$3.00	\$4,920.00	\$3.00	\$4,920.00	\$4.75	\$7,790.00
29	2573.503	FLOTATION SILT CURTAIN TYPE MOVING WATER	LF	320	\$20.00	\$6,400.00	\$19.95	\$6,384.00	\$19.95	\$6,384.00	\$20.00	\$6,400.00	\$35.50	\$11,360.00
30	2575.501	TURF ESTABLISHMENT	LS	1	\$2,500.00	\$2,500.00	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00	\$3,500.00	\$3,500.00
31	2575.504	ROLLED EROSION PREVENTION CATEGORY 20	SY	1,527	\$4.00	\$6,108.00	\$1.95	\$2,977.65	\$1.95	\$2,977.65	\$2.00	\$3,054.00	\$2.10	\$3,206.70
32	2575.505	RAPID STABILIZATION METHOD 1	ACRE	0.3	\$1,200.00	\$360.00	\$9,500.00	\$2,850.00	\$9,500.00	\$2,850.00	\$9,500.00	\$2,850.00	\$1,500.00	\$450.00
						\$100,052.00		\$100,120.65		\$109,721.65		\$171,722.00		\$148,942.70
<b>Participating</b>														
1	2021.501	MOBILIZATION	LS	1	\$100,000.00	\$100,000.00	\$49,400.00	\$49,400.00	\$148,000.00	\$148,000.00	\$148,282.00	\$148,282.00	\$101,903.10	\$101,903.10
2	2401.503	TYPE S (TL-4) BARRIER CONCRETE (3S52) (P)	LF	251	\$115.00	\$28,865.00	\$150.00	\$37,650.00	\$100.00	\$25,100.00	\$140.00	\$35,140.00	\$155.00	\$38,905.00
3	2401.507	STRUCTURAL CONCRETE (3B52) (P)	C Y	110	\$1,050.00	\$115,500.00	\$1,205.00	\$132,550.00	\$1,250.00	\$137,500.00	\$1,100.00	\$121,000.00	\$1,500.00	\$165,000.00
4	2401.508	REINFORCEMENT BARS (EPOXY COATED) (P)	LB	76,270	\$1.70	\$129,659.00	\$1.31	\$99,913.70	\$1.50	\$114,405.00	\$1.50	\$114,405.00	\$1.50	\$114,405.00
5	2401.518	BRIDGE SLAB CONCRETE (BYHPC-M) (P)	SF	4,405	\$46.00	\$202,630.00	\$66.85	\$294,474.25	\$51.25	\$225,756.25	\$60.00	\$264,300.00	\$65.00	\$286,325.00
6	2401.601	STRUCTURE EXCAVATION	LS	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$17,500.00	\$17,500.00	\$35,000.00	\$35,000.00
7	2401.601	SLOPE PREPARATION	LS	1	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$14,000.00	\$14,000.00
8	2402.502	FLOOR DRAIN TYPE B702 MODIFIED	EACH	6	\$300.00	\$1,800.00	\$516.00	\$3,096.00	\$770.00	\$4,620.00	\$550.00	\$3,300.00	\$900.00	\$5,400.00
9	2402.508	STRUCTURAL STEEL (3306) (P)	LB	640	\$8.00	\$5,120.00	\$5.00	\$3,200.00	\$5.50	\$3,520.00	\$6.00	\$3,840.00	\$8.00	\$5,120.00
11	2452.502	C-I-P CONCRETE TEST PILE 115 FT LONG 12"	EACH	1	\$20,000.00	\$20,000.00	\$22,000.00	\$22,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00
12	2452.502	C-I-P CONCRETE TEST PILE 125 FT LONG 12"	EACH	1	\$22,000.00	\$22,000.00	\$22,000.00	\$22,000.00	\$22,500.00	\$22,500.00	\$21,000.00	\$21,000.00	\$10,000.00	\$10,000.00
13	2452.502	C-I-P CONCRETE TEST PILE 125 FT LONG 16"	EACH	2	\$29,000.00	\$58,000.00	\$40,750.00	\$81,500.00	\$30,000.00	\$60,000.00	\$38,000.00	\$76,000.00	\$15,000.00	\$30,000.00
14	2452.502	PILE REDRIVING	EACH	8	\$1,000.00	\$8,000.00	\$500.00	\$4,000.00	\$750.00	\$6,000.00	\$1.00	\$8.00	\$300.00	\$2,400.00
15	2452.502	PILE POINTS 12"	EACH	10	\$300.00	\$3,000.00	\$321.00	\$3,210.00	\$335.00	\$3,350.00	\$375.00	\$3,750.00	\$350.00	\$3,500.00
16	2452.502	PILE POINTS 16"	EACH	10	\$350.00	\$3,500.00	\$455.00	\$4,550.00	\$390.00	\$3,900.00	\$500.00	\$5,000.00	\$450.00	\$4,500.00
17	2452.503	C-I-P CONCRETE PILING 12"	LF	880	\$75.00	\$66,000.00	\$49.02	\$43,137.60	\$45.00	\$39,600.00	\$40.00	\$35,200.00	\$60.00	\$52,800.00
18	2452.503	C-I-P CONCRETE PILING 16"	LF	920	\$90.00	\$82,800.00	\$80.00	\$73,600.00	\$65.00	\$59,800.00	\$60.00	\$55,200.00	\$140.00	\$128,800.00
19	2502.501	DRAINAGE SYSTEM TYPE (B910)	LS	1	\$2,500.00	\$2,500.00	\$2,100.00	\$2,100.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
20	2511.504	GEOTEXTILE FILTER TYPE 7	SY	790	\$5.00	\$3,950.00	\$5.00	\$3,950.00	\$2.00	\$1,580.00	\$4.00	\$3,160.00	\$3.60	\$2,844.00
21	2511.507	RANDOM RIPRAP CLASS III	C Y	410	\$75.00	\$30,750.00	\$92.25	\$37,822.50	\$100.00	\$41,000.00	\$100.00	\$41,000.00	\$65.00	\$26,650.00
22	2563.601	TRAFFIC CONTROL	LS	1	\$1,500.00	\$1,500.00	\$5,700.00	\$5,700.00	\$5,250.00	\$5,250.00	\$10,000.00	\$10,000.00	\$5,250.00	\$5,250.00
23	2575.504	ROLLED EROSION PREVENTION CATEGORY 74	SY	81	\$25.00	\$2,025.00	\$22.50	\$1,822.50	\$22.50	\$1,822.50	\$22.50	\$1,822.50	\$19.20	\$1,555.20
						\$917,599.00		\$950,676.55		\$969,203.75		\$992,407.50		\$1,045,857.30
						\$100,052.00		\$100,120.65		\$109,721.65		\$171,722.00		\$148,942.70
						\$917,599.00		\$950,676.55		\$969,203.75		\$992,407.50		\$1,045,857.30
						\$1,017,651.00		\$1,050,797.20		\$1,078,925.40		\$1,164,129.50		\$1,194,800.00
								3.26%				6.02%		17.41%

I hereby certify that this is an exact reproduction of bids received.

Certified By: John Welle License No. 24340  
 Date: 12-11-23

**CERTIFIED COPY OF RESOLUTION OF COUNTY BOARD OF AITKIN COUNTY, MINNESOTA**

ADOPTED December 19, 2023

By Commissioner: xxx

**20231219-xxx**

**Award Contract 20241**

**WHEREAS**, Contract No. 20241 is for construction of SP 001-605-016, and

**WHEREAS**, sealed bids were opened for this project at 2:00 p.m. on Monday, December 4, 2023 with a total of four bids received, and

**WHEREAS**, S&R Reinforcing, Inc. – Aitkin, MN was the lowest responsible bidder in the amount of \$1,050,797.20.

**THEREFORE, BE IT RESOLVED**, that S&R Reinforcing, Inc. is awarded Contract No. 20241.

**BE IT FURTHER RESOLVED**, that this award is contingent upon S&R Reinforcing, Inc. gaining MnDOT OCR DBE certification of this bid.

**BE IT FURTHER RESOLVED**, that the chairperson of the Aitkin County Board and the Aitkin County Administrator are hereby authorized and directed to enter into a contract on behalf of Aitkin County with said low bidder upon presentation of proper contract documents.

Commissioner xxx seconded the adoption of the resolution and it was declared adopted upon the following vote

xxx MEMBERS PRESENT

All Members Voting xxx

**STATE OF MINNESOTA}  
COUNTY OF AITKIN}**

I, Jessica Seibert, County Administrator, Aitkin County, Minnesota do hereby certify that I have compared the foregoing with the original resolution filed in the Administration Office of Aitkin County in Aitkin, Minnesota as stated in the minutes of the proceedings of said Board on the 19<sup>th</sup> day of December 2023, and that the same is a true and correct copy of the whole thereof.

Witness my hand and seal this 19<sup>th</sup> day of December 2023

\_\_\_\_\_  
Jessica Seibert  
County Administrator