



Board of County Commissioners Agenda Request



Requested Meeting Date: 12-19-23

Title of Item: Award Contract 20243

<input checked="" type="checkbox"/> REGULAR AGENDA <input type="checkbox"/> CONSENT AGENDA <input type="checkbox"/> INFORMATION ONLY	Action Requested: <input type="checkbox"/> Approve/Deny Motion <input checked="" type="checkbox"/> Adopt Resolution (attach draft) <small><i>*provide copy of hearing notice that was published</i></small>	<input type="checkbox"/> Direction Requested <input type="checkbox"/> Discussion Item <input type="checkbox"/> Hold Public Hearing*
Submitted by: John Welle		Department: Highway Department
Presenter (Name and Title): John Welle		Estimated Time Needed: 5 minutes
Summary of Issue: Bids were opened on Monday, December 4, 2023, for Contract No. 20243 which includes project SAP 001-599-043 - bridge replacement on 210th Lane (Pliny Township Road) over the Snake River. Construction costs for this project will be paid by state bridge funds and a \$10,000 local match amount. As shown on the attached abstract of bids, three bids were received with Redstone Construction LLC - Mora, MN submitting the low bid in the amount of \$552,663.35. With the cost of this contract estimated at \$484,613.00, the low bid is 14.04% above the estimated amount.		
Alternatives, Options, Effects on Others/Comments:		
Recommended Action/Motion: Award Contract 20243 to Redstone Construction LLC by attached resolution.		
Financial Impact: Is there a cost associated with this request? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No What is the total cost, with tax and shipping? \$ 552,663.35 Is this budgeted? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No Please Explain:		

Legally binding agreements must have County Attorney approval prior to submission.

**Aitkin County
Bid Abstract**

Project Name: Pliny Township Bridge Replacement over Snake River
 Bid Opening: December 4, 2023 at 2:00 PM

Contract No.: 20243
 Project No.: SAP 001-599-043

Project: SAP 001-599-043 - Pliny Township Bridge Replacement over Snake River				Engineers Estimate		Redstone Construction, LLC - Mora, MN		S & R Reinforcing, Inc. - Aitkin, MN		Structural Specialties Inc. - Hutchinson, MN		
Line	Number	Description	Units	Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
Non Participating												
21	2101.501	CLEARING AND GRUBBING	LS	1	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$5,500.00	\$5,500.00	\$5,500.00	\$5,500.00
22	2106.507	EXCAVATION - COMMON (P)	CY	167	\$8.00	\$1,336.00	\$25.00	\$4,175.00	\$16.00	\$2,672.00	\$16.00	\$2,672.00
23	2106.507	COMMON EMBANKMENT (CV)	CY	462	\$16.00	\$7,392.00	\$10.00	\$4,620.00	\$19.00	\$8,778.00	\$19.00	\$8,778.00
24	2118.507	AGGREGATE SURFACING (CV) CLASS 5 (P)	CY	163	\$60.00	\$9,780.00	\$50.00	\$8,150.00	\$32.00	\$5,216.00	\$32.00	\$5,216.00
25	2442.501	REMOVE EXISTING BRIDGE	LUMP SUM	1	\$30,000.00	\$30,000.00	\$12,000.00	\$12,000.00	\$17,763.00	\$17,763.00	\$90,000.00	\$90,000.00
26	2573.503	SILT FENCE, TYPE MS	LF	972	\$4.00	\$3,888.00	\$3.00	\$2,916.00	\$3.00	\$2,916.00	\$3.00	\$2,916.00
27	2573.503	FLOTATION SILT CURTAIN TYPE MOVING WATER	LF	200	\$20.00	\$4,000.00	\$19.95	\$3,990.00	\$19.95	\$3,990.00	\$20.00	\$4,000.00
28	2575.501	TURF ESTABLISHMENT	LS	1	\$2,500.00	\$2,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00
29	2575.504	ROLLED EROSION PREVENTION CATEGORY 20	SY	773	\$4.00	\$3,092.00	\$1.95	\$1,507.35	\$1.95	\$1,507.35	\$2.00	\$1,546.00
30	2575.523	RAPID STABILIZATION METHOD 3	MGAL	0.9	\$750.00	\$675.00	\$3,500.00	\$3,150.00	\$3,500.00	\$3,150.00	\$3,500.00	\$3,150.00
						\$64,163.00		\$47,508.35		\$55,992.35		\$128,278.00
Participating												
1	2021.501	MOBILIZATION	LUMP SUM	1	\$44,000.00	\$44,000.00	\$62,500.00	\$62,500.00	\$43,800.00	\$43,800.00	\$123,549.00	\$123,549.00
2	2401.503	TYPE S (TL-4) BARRIER CONC (3S52) (P)	LF	120	\$115.00	\$13,800.00	\$125.00	\$15,000.00	\$206.25	\$24,750.00	\$150.00	\$18,000.00
3	2401.507	STRUCTURAL CONCRETE (3B52) (P)	CY	78	\$1,050.00	\$81,900.00	\$1,250.00	\$97,500.00	\$1,353.59	\$105,580.02	\$1,100.00	\$85,800.00
4	2401.508	REINFORCEMENT BARS (EPOXY COATED) (P)	LB	31,140	\$1.70	\$52,938.00	\$1.50	\$46,710.00	\$1.28	\$39,859.20	\$1.50	\$46,710.00
5	2401.518	BRIDGE SLAB CONCRETE (3YHPC-M) (P)	SF	1,611	\$42.00	\$67,662.00	\$60.00	\$96,660.00	\$74.47	\$119,971.17	\$59.00	\$95,049.00
6	2401.601	STRUCTURE EXCAVATION	LUMP SUM	1	\$20,000.00	\$20,000.00	\$34,500.00	\$34,500.00	\$30,000.00	\$30,000.00	\$17,500.00	\$17,500.00
7	2401.601	SLOPE PREPARATION	LUMP SUM	1	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
8	2402.502	FLOOR DRAIN TYPE B702 MODIFIED	EACH	6	\$300.00	\$1,800.00	\$750.00	\$4,500.00	\$516.00	\$3,096.00	\$550.00	\$3,300.00
9	2402.508	STRUCTURAL STEEL (3306) (P)	LB	400	\$8.00	\$3,200.00	\$7.00	\$2,800.00	\$5.26	\$2,104.00	\$6.50	\$2,600.00
10	2452.502	C-I-P CONCRETE TEST PILE 50 FT LONG 12"	EACH	2	\$8,750.00	\$17,500.00	\$12,500.00	\$25,000.00	\$10,000.00	\$20,000.00	\$15,000.00	\$30,000.00
11	2452.502	C-I-P CONCRETE TEST PILE 50 FT LONG 16"	EACH	2	\$11,500.00	\$23,000.00	\$20,000.00	\$40,000.00	\$17,000.00	\$34,000.00	\$20,000.00	\$40,000.00
12	2452.502	PILE POINTS 12"	EACH	8	\$300.00	\$2,400.00	\$345.00	\$2,760.00	\$320.00	\$2,560.00	\$375.00	\$3,000.00
13	2452.502	PILE POINTS 16"	EACH	8	\$350.00	\$2,800.00	\$405.00	\$3,240.00	\$425.00	\$3,400.00	\$500.00	\$4,000.00
14	2452.503	C-I-P CONCRETE PILING 12"	LF	270	\$75.00	\$20,250.00	\$45.00	\$12,150.00	\$60.52	\$16,340.40	\$40.00	\$10,800.00
15	2452.503	C-I-P CONCRETE PILING 16"	LF	270	\$90.00	\$24,300.00	\$60.00	\$16,200.00	\$124.52	\$33,620.40	\$60.00	\$16,200.00
16	2502.501	DRAINAGE SYSTEM TYPE (B910)	LS	1	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$2,100.00	\$2,100.00	\$2,500.00	\$2,500.00
17	2511.504	GEOTEXTILE FILTER TYPE 7	SY	540	\$5.00	\$2,700.00	\$2.00	\$1,080.00	\$5.00	\$2,700.00	\$4.00	\$2,160.00
18	2511.507	RANDOM RIPRAP CLASS IV	CY	350	\$75.00	\$26,250.00	\$100.00	\$35,000.00	\$87.50	\$30,625.00	\$100.00	\$35,000.00
19	2563.601	TRAFFIC CONTROL	LUMP SUM	1	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00	\$2,300.00	\$2,300.00	\$2,500.00	\$2,500.00
20	2575.504	ROLLED EROSION PREVENTION CATEGORY 74	SY	78	\$25.00	\$1,950.00	\$22.50	\$1,755.00	\$22.50	\$1,755.00	\$22.50	\$1,755.00
Total Participating:						\$420,450.00		\$505,155.00		\$523,561.19		\$550,423.00
Total Non-Participating:						\$64,163.00		\$47,508.35		\$55,992.35		\$128,278.00
Total Participating:						\$420,450.00		\$505,155.00		\$523,561.19		\$550,423.00
Totals for Project SAP 001-599-043						\$484,613.00		\$552,663.35		\$579,553.54		\$678,701.00
% of Estimate for Project SAP 001-599-043							14.04%		19.59%		40.05%	

I hereby certify that this is an exact reproduction of bids received.

Certified By: John Welle Digitally signed by John Welle
Date: 2023.12.04 07:17:30 -0500 License No. 24340
 Date: 12-6-23

CERTIFIED COPY OF RESOLUTION OF COUNTY BOARD OF AITKIN COUNTY, MINNESOTA

ADOPTED December 19, 2023

By Commissioner: xxx

20231219-xxx

Award Contract 20243

WHEREAS, Contract No. 20243 is for construction of SAP 001-599-043, and

WHEREAS, sealed bids were opened for this project at 2:00 p.m. on Monday, December 4, 2023 with a total of three bids received, and

WHEREAS, Redstone Construction LLC – Mora, MN was the lowest responsible bidder in the amount of \$552,663.35.

THEREFORE, BE IT RESOLVED, that Redstone Construction LLC is awarded Contract No. 20243.

BE IT FURTHER RESOLVED, that the chairperson of the Aitkin County Board and the Aitkin County Administrator are hereby authorized and directed to enter into a contract on behalf of Aitkin County with said low bidder upon presentation of proper contract documents.

Commissioner xxx seconded the adoption of the resolution and it was declared adopted upon the following vote

xxx MEMBERS PRESENT

All Members Voting xxx

**STATE OF MINNESOTA}
COUNTY OF AITKIN}**

I, Jessica Seibert, County Administrator, Aitkin County, Minnesota do hereby certify that I have compared the foregoing with the original resolution filed in the Administration Office of Aitkin County in Aitkin, Minnesota as stated in the minutes of the proceedings of said Board on the 19th day of December 2023, and that the same is a true and correct copy of the whole thereof.

Witness my hand and seal this 19th day of December 2023

Jessica Seibert
County Administrator